NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 2/02/2010

Control 0495-08-093
Project IM 0207(067)
Highway IH 20
County HARRISON

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJIECT: | M 0207(067) CONTRCL: 0495-08-093
COUNTY:  HARRI SON
LETTI NG 02/09/2010
REFERENCE NO 0201
PROPCSAL ADDENDUMS
_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 1-3 THRU 3-3
X CGENERAL NOTES (SH. NO.: A and B

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER SEE CHANGES QUTLI NED BELOW

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

Bl D | NSERTS:

SHEET 1-3: CHANGED QUANTI TI ES FOR | TEMS 354 2053 & 540 2001
DELETED | TEMS 354 2090 & 354 2143

SHEET 2-3: CHANGED QUANTITY FOR | TEM 544 2004 & 542 2001
DELETED | TEMS 542 2003 & 544 2002
ADDED | TEM 544 2003
SHI FTED | TEM5 540 2011 & 542 2001 TO SHEET 1-3 DUE TO
DELETI ON OF | TEM5

SHEET 3-3: DELETED I TEM 770 2033
SHI FTED | TEM5 8251 2008, 8251 2011, 8251 2023, & ALTERNATE
NO. 1A TO SHEET 2-3 DUE TO DELETION OF | TEMS

GENERAL NOTES:
SHEET A: REVI SED NOTE FOR | TEM 354
SHEET B: ADDED | TEM 544 TO | TEM 542 AND REVI SED NOTE

PLAN SHEETS:
SHEET 2: REVI SED DEPTH OF SMA OVERLAY AND PLAN NG
SHEET 3: REVI SED TO REFLECT CHANGES TO | TEMS 354 & 542
SHEETS 4, 5, & 6: REPLACED SHEETS TO REFLECT CHANGES TO BI D | TEMS ABOVE




PROJECT IM 0207(067)
COUNTY HARRISON

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
1 | 346 2026 |003 |STONE-MTRX-ASPH SMA-FSAC-A PG76-22 | TON | 35,228.000 1
DOLLARS
and CENTS
354 2053 PLANE ASPH CONC PAV (1 1/4") SY 512,410.000 2
DOLLARS
and CENTS
432 {2039 RIPRAP (MOW STRIP)(4 IN) cY 509.000 3
DOLLARS
and CENTS
500 |2001 |005 |MOBILIZATION LS 1.000 4
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 3.000 5
DLING
DOLLARS
and CENTS
533 2001 SHOULDER TEXTURING (MILLED) STA 744,660 6
DOLLARS
and CENTS
540 |2001 |015 |MTL W-BEAM GD FEN (TIM POST) LF 7,912,500 7
DOLLARS
and CENTS
540 |2005 [015 |TERMINAL ANCHOR SECTION EA 34.000 8
DOLLARS
and CENTS
540 |2011 |015 |MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 28.000 9
DOLLARS
and CENTS
542 |2001 REMOVING METAL BEAM GUARD FENCE LF 8,212,500 10
DOLLARS
and CENTS




PROJECT IM 0207(067)
COUNTY HARRISON

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
542 2002 REMOVING TERMINAL ANCHOR SECTION EA 34.000 11
DOLLARS
and CENTS
544 |2003 |001 |GUARDRAIL END TREATMENT (REMOVE) EA 58.000 12
DOLLARS
and CENTS
544 |2004 |001 |GDRAIL END TRT(INST)(WOOD POST)(TY 1) | EA 58.000 13
DOLLARS
and CENTS
658 |2249 INSTL DEL ASSM (D-SW)SZ 1(RCR)GF2 EA 45.000 14
DOLLARS
and CENTS
658 |2273 INSTL DEL ASSM (D-SY)SZ 1(RCR)GF2 EA 45.000 15
DOLLARS
and CENTS
662 |[2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 13,303.000 16
DOLLARS
and CENTS
672 |2017 |034 |REFL PAV MRKRTY II-C-R EA 2,217.000 17
DOLLARS
and CENTS
8251 |2008 RE PM W/RET REQ TY I(W)6"(BRK)(09OMIL) | LF 44,342.000 18
DOLLARS
and CENTS
8251 |2011 RE PM W/RET REQ TY 1(W)6"(SLD)(090MIL) LF 177,374.000 19
DOLLARS
and CENTS
8251 |2023 RE PM W/RET REQ TY 1(Y)6"(SLD)(090MIL) LF 177,374.000 20
DOLLARS
and CENTS
ALTERNATE NO. 1A
DOLLARS
and CENTS




PROJECT IM 0207(067)
COUNTY HARRISON

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
346 |2040 |003 |STONE-MTRX-ASPH SMAR-F SAC-A TON 35,228.000 21

and

DOLLARS
CENTS




Project Number: IM 0207(067) Sheet
County: Harrison Control: 0495-08-093
Highway: IH 20

GENERAL NOTES:

GENERAL.:

A field office will not be required on this project.
ITEM 8:
Working days will be charged in accordance with Section 8.3.A.4. “Standard Workweek”.

ITEM 346:

It is the intent of these plans to use PG 76-22 binder, however, PG 70-22 may be used if it can be
shown that all mix requirements are met. Regardless of which binder is used, the 20,000 passes
minimum hamburg requirement will be enforced.

The Engineer will provide the mix design.

The laboratory mixture design and trial batches shall meet Overlay Tester Requirements, Test
Method Tex-248-F, the minimum number of cycles is 500.

RAP may be used in the SMA either from existing Department stockpiles or obtained from the
planing operations. Potential stockpile sites are located at US 59 @ FM 2625 and US 59 @ FM
1186. Deplete these stockpiles before using Rap from other sources. If RAP is unavailable from
either of these two stockpiles at the time overlay operations begin, a listing of additional
Department stockpile locations is available at the Engineer's office. Refer to Special Provision
346---003 for additional information.

ITEM 354:

Assume ownership of material removed under this item.

ITEM 432:

Provide expansion joint material with an area equal to the area of contact between the two
concrete surfaces. The Engineer will visually inspect the joint material for approval.

ITEM 502:

No partial lane widths are to remain unplaned at the end of each day's planing operations. Plane
only a length of roadway that can be completed a full lane width by the end of the working day.

Begin ACP laydown operations after the planing operations as soon as it is feasible. At no time
will the length of exposed planed pavement exceed 2 miles beyond the ACP laydown operation.

General Notes Sheet A



Project Number: IM 0207(067) Sheet
County: Harrison Control: 0495-08-093
Highway: IH 20

The distance that the planing operation is ahead of the ACP laydown operation may be adjusted

by the Engineer.

Length of lane closures will be as directed based on the demonstrated ability to prosecute the
work within the closed section.

Plan and coordinate ACP placements so that traffic lanes will not be left with open longitudinal
joints for more than 2 days placement.

Restrict the movement of equipment across traffic lanes to an absolute minimum.

Use strobe lights or rotating beacons on all motorized equipment, operating on or adjacent to the
road surface.

ITEM 506:

Place erosion or pollution control measures deemed necessary by the Engineer. Work performed
for which there is no applicable pay items in the contract will be reimbursed in accordance with
Article 9.4, “Payment for Extra Work”.

ITEM 533:

The quantity for this Item is estimated per 100’ Station of milled shoulder texturing actually
placed, not on centerline or roadbed stationing.

ITEM 540 & 544:

Place sufficient dry batch concrete mix in holes to ensure minimum of 2 inch embedment of
tubes and posts.

Furnish round timber posts unless otherwise shown.

ITEM 542 & 544:

Stockpile salvageable guardrail end treatments, metal beam guard fence, fittings and
appurtenances at the following location: Marshall Maintenance Office, 300 East Loop 390
North, Marshall, TX 75670

ITEM 662:

Place temporary flexible roadway tabs prior to opening the road to traffic and at the end of each
work day in the areas where pavement markings were removed.

General Notes Sheet B



Project Number: IM 0207(067) Sheet
County: Harrison Control: 0495-08-093

Highway: IH 20

ITEM 677:

Remove existing raised pavement markers immediately prior to the beginning of surfacing
operations.

Pick up and dispose of the removed markers by the end of the same workday they are removed.

Assume ownership of materials removed and dispose them off the project as directed..

ITEM 8251:
Furnish and place a double drop of Type Il and Type Il drop-on glass beads.
Place pavement markings within 14 days after completion of the final surface.

Mark the lateral locations of pavement markings with pilot lines. Obtain approval of the location
and alignment of the pilot lines before application of permanent markings.

General Notes Sheet C
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